
Town of Cortland 

Authorization to Bid Form 
Addenda will be published to our Bid Letting page in the same manner as the plans and specifications. It is the 
sole responsibility of the plan holders to periodically check the website for plan addenda. 

ALL CONTRACTORS PLANNING TO PLACE A BID MUST FILL OUT THIS FORM TO BE AUTHORIZED TO BID. 

− This form must be completed, signed and either faxed to 815‐756‐4583 or emailed to 
engineer@cortlandil.org, at least 48 hours prior to the bid opening in order for your bid to be 
considered. 

− Failure to submit this completed form will result in the bid not being accepted. 

−  The bid results are preliminary until approved by the Town Board. 
  
  
 

   Authorization to Bid Form 
Company Name: 
Street Address: 

City, State, Zip Code 
Phone: 
Fax: 
Email: 
Bid Letting Date: 

Projects Intending to Bid: 

Section Number Description 

Completed by: 
Signature: 
Date: 

mailto:highway@dekalbcounty.org














Schedule of Prices
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Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency

Town of Cortland
County

DeKalb
Section Number

Route(s) (Street/Road Name)

East North Avenue

Schedule for Multiple Bids
Combination Letter Section Included in Combinations Total

Schedule for Single Bid 
(For complete information covering these items, see plans and specifications.)

Item Number Items Unit Quantity Unit Price Total

40600275 BIT MATLS PR CT LB 10782
40600290 BIT MATLS TACK CT LB 10782
40600370 LONG JOINT SEALANT FT 3450
40600982 HMA SURF REM BUTT JT SY 53
40602978 HMA BC IL-9.5 N50 TN 773
40604050 HMA SC IL-9.5 C N50 TN 773
44000157 HMA SURF REM 2 SY 9200
78001110 PAINT PVT MK LINE 4 FT 7760

Bidder's Total Proposal

 1. Each pay item should have a unit price and a total price. 
 2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price 

shall govern. 
 3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price. 

 4. A bid may be declared unacceptable if neither a unit price or total price is shown.  



Local Public Agency 
Proposal Bid Bond
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WE, as PRINCIPAL, and
as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid 
price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum.  We 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this 
instrument. 
 WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written 
proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section. 
 THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section 
and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful 
performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road 
and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in 
full force and effect. 
 IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 
requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to 
recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 
respective officers this

Day
of

Month and Year
Principal

Company Name

Signature & Date

Company Name

Signature & Date
By: By:

Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be 
affixed.)

Surety
Name of Surety

COUNTY OF
I , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instruments as their free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of
Month and Year

Date commission expires

(SEAL, if required by the LPA) 

Local Public Agency
Town of Cortland

County
DeKalb

Section Number

.

By:

Day

STATE OF IL

Signature of Attorney-in-Fact Signature & Date

Notary Public Signature & Date
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Local Public Agency

Town of Cortland
County

DeKalb
Section Number

Completed04/23/26

ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)
The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an 
electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the 
Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture 
of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the 
venture.)
Electronic Bid Bond ID Code Company/Bidder Name

Title

Signature & Date



Apprenticeship and 
Training Program Certification
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Local Public Agency

Town of Cortland
County

DeKalb
Street Name/Road Name

East North Avenue
Section Number

All contractors are required to complete the following certification
For this contract proposal or for all bidding groups in this deliver and install proposal.
For the following deliver and install bidding groups in this material proposal.

Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, requires this contract 
to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to approval by the Department. In addition 
to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidder's subcontractors to disclose 
participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's 
Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders 
are required to complete the following certification:

1. Except as provided in paragraph 4 below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a 
group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with 
its own employees.  

 2. The undersigned bidder further certifies, for work to be performed by subcontract, that each of its subcontractors either (A) is, at the 
time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of 
performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the 
work of the subcontract.  

 3. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the 
Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's 
employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate 
any type of work or craft job category for which there is no applicable apprenticeship or training program available.

4. Except for any work identified above, if any bidder or subcontractor shall perform all or part of the work of the contract or deliver and 
install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages 
would be required, check the following box, and identify the owner/operator workforces and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report and shall make certain that 
each type of work or craft job category that will be utilized on the project is accounted for and listed.  The Department at any time before or 
afterward may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 
Labor evidencing such participation by the contractor and any or all of its subcontractors.  In order to fulfill the participation requirement, it 
shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or 
employment during the performance of the work of this contract or deliver and install proposal.      

Bidder

Title

Signature & Date

Address City State Zip Code



Affidavit of Illinois Business Office
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Local Public Agency

Town of Cortland
County

DeKalb
Street Name/Road Name

East North Avenue
Section Number

I,
Name of Affiant

of
City of Affiant

,
State of Affiant

,

being first duly sworn upon oath, state as follows:

1. That I am the 
Officer or Position

of
Bidder

.

2. That I have personal knowledge of the facts herein stated.

3. That, if selected under the proposal described above,
Bidder

, will maintain a business office in the

State of Illinois, which will be located in
County

County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by
this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.

Print Name of Affiant

Notary Public

Signed (or subscribed or attested) before me on

(name/s of person/s)

County

(SEAL) My commission expires

, authorized agent(s) of

(date) 
by

.
Bidder

State of IL

Notary Public Signature & Date

Signature & Date



Affidavit of Availability
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For the Letting of 02/27/26

Printed 04/23/26

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of 02/27/26
Affidavit of Availability

Printed 04/23/26

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

2 3 4 Awards Pending 1
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of 02/27/26
Affidavit of Availability

Printed 04/23/26

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of 02/27/26
Affidavit of Availability

Printed 04/23/26

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of 02/27/26
Affidavit of Availability

Printed 04/23/26

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)



Substance Abuse Prevention Program Certification

BC 261 (Rev. 04/30/20)Printed 04/23/26

Contract Number District 

3
Letting Date

Route

East North Avenue 
County

DeKalb
Project Number Job Number

Section Number

The Substance Abuse Prevention on Public Works Act, Public Act 95-0635, prohibits the use of drugs and alcohol, as defined in the Act, 
by employees of the Contractor and by employees of all approved Subcontractors while performing work on a public works project. The 
Contractor/Subcontractor herewith certifies that it has a superseding collective bargaining agreement or makes the public filing of its 
written substance abuse prevention program for the prevention of substance abuse among its employees who are not covered by a 
collective bargaining agreement dealing with the subject as mandated by the Act. 
 
A. The undersigned representative of the Contractor/Subcontractor certifies that the contracting entity has signed 

collective bargaining agreements that are in effect for all of its employees, and that deal with the subject matter of Public Act 95-0635.

Contractor/Subcontractor

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date 

B. The undersigned representative of the Contractor/Subcontractor certifies that the contracting entity has in place for all of its employees 
not covered by a collective bargaining agreement that deals with the subject of the Act, the attached substance abuse prevention 
program that meets or exceeds the requirements of Public Act 95-0635.

Contractor/Subcontractor

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date 



Special Provisions
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Local Public Agency

Town of Cortland
County

DeKalb
Section Number

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

January 1, 2022 , the latest edition of the "Manual on Uniform Traffic Control Devices for
Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the 
Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and 
govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern.

DESCRIPTION OF WORK  
The work of this section shall consist of surface removal, placing of Hot Mix Asphalt Binder and Surface and 
other incidental work on East North Avenue. 
 
GENERAL CONDITIONS  
The work shall be completed by October 30, 2026. If the work is not completed by the deadline specified 
above, the Calendar Day charge per day as specified in Article 108.09 shall apply. 
 
PROSECUTION OF WORK  
The contractor shall notify the Engineer a minimum of two (2) working days (i.e. notice given on Thursday 
AM for work to begin the following Monday) prior to the commencement of any work which could be 
considered as a pay item in the contract. No payment will be made to the Contractor for any pay item work 
performed without the aforementioned notice being given unless otherwise approved by the Engineer. Work 
shall be performed between sunrise and sunset only. 
 
TRAFFIC CONTROL  
Traffic Control shall be in accordance with the applicable sections of the Standard Specifications for Road 
and Bridge Construction, the applicable guidelines contained in the manual on Uniform Traffic Control 
Devices for Streets and Highways, these Special Provisions, and any special details and Highway 
Standards contained herein and in the plans. 
 
Standards  701301, 701311, 701901. 
 
The entire section shall remain open to a minimum of one lane traffic during construction. After hours of 
operation each day, the contractor shall open both lanes to overnight traffic. 
 
The presence of temporary traffic control drawings or standards in the project plans, whether a pay item or 
not, does not relieve the contractor of his obligation to the public, in accordance with Article 107.14 of the 
Standard Specifications for Road and Bridge Construction. The contractor shall provide, to the satisfaction 
of the Engineer, all protection deemed necessary beyond that shown in the plans or Special Provision. 
 
Flaggers shall comply with all requirements contained in the Department's "Flagger Handbook" with the 
following exception: The ANSII Class 2 vest will not be supplied by the Department or Town. 
 
Traffic Control shall be done in accordance with the applicable traffic standards included in the proposal 
and adequate access and protection shall be provided for local residents. The cost of any and all traffic 
control required by these special provisions and the standards included in this proposal shall be considered 
incidental to the contract. 
 
The Contractor shall post temporary "No Parking" signage with dates of work indicated a minimum of 48 
hours prior to road work or closure. 
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Town of Cortland

HOT MIX ASPHALT SURFACE REMOVAL 2" 
Millings generated via self-propelled milling machine during HMA surface removal shall be delivered by the 
contractor to the Town property on East North Avenue. This shall be considered incidental to the HMA 
surface removal. 
 
After HMA surface removal, the existing aggregate base shall be finish graded and rolled as needed. This 
shall be considered incidental to the HMA surface removal. 
 
Local Quality Assurance / Quality Management QC/QA for HMA will be performed per LR1030-2. 
 
Quantities are estimates prepared for the establishment of pay item prices and are the responsibility of the 
contractor to confirm prior to bidding. Quantities may be increased, decreased, or omitted to satisfactorily 
complete the project. 
 
MOBILIZATION  
Section 671 in the Standard Specification shall be deleted and no advance payment for Mobilization shall 
be granted. Mobilization shall be considered incidental to the contract. 
 
Aggregate shoulders are not included in this contract and will be placed by the Town after paving is 
complete. 
 
SPECIAL PROVISION FOR BIDDING REQUIREMENTS AND CONDITIONS FOR CONTRACT 
PROPOSALS (LRS6): 
Prequalification of Bidders The provisions for prequalification of bidders as stated in the second paragraph 
shall apply to this proposal. Revise the second paragraph of this special provision to read: 
       "All bidders must file at the time of the letting a sworn affidavit, in duplicate, showing all uncompleted 
contracts awarded to them and all low bids pending award for federal, state, county, municipal, and private 
work, using blank forms made available for this affidavit. All copies shall be filed with the awarding 
authority." 
 
A current Certificate of Eligibility must be presented to Town of Cortland prior to the town receiving bid 
documents. 
 
PREVAILING WAGE  
The Contractor(s) shall pay prevailing wage to employees on this project. The Contractor shall be 
responsible for obtaining monthly rate sheet from the Illinois Department of Labor. These sheets are also 
available at the DeKalb County Clerk's office or at: 
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx 
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The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions
Check Sheet # Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 87
2 Subletting of Contracts (Federal-Aid Contracts) 90
3 EEO 91
4 Specific EEO Responsibilities Non Federal-Aid Contracts 101
5 Required Provisions - State Contracts 106
6 Asbestos Bearing Pad Removal 112
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8 Temporary Stream Crossings and In-Stream Work Pads 114
9 Construction Layout Stakes 115
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11 Subsealing of Concrete Pavements 120
12 Hot-Mix Asphalt Surface Correction 124
13 Pavement and Shoulder Resurfacing 126
14 Patching with Hot-Mix Asphalt Overlay Removal 127
15 Polymer Concrete 129
16 Reserved 131
17 Bicycle Racks 132
18 Temporary Portable Bridge Traffic Signals 134
19 Nighttime Inspection of Roadway Lighting 136
20 English Substitution of Metric Bolts 137
21 Calcium Chloride Accelerator for Portland Cement Concrete 138
22 Quality Control of Concrete Mixtures at the Plant 139
23 Quality Control/Quality Assurance of Concrete Mixtures 147
24 Reserved 163
25 Reserved 164
26 Temporary Raised Pavement Markers 165
27 Restoring Bridge Approach Pavements Using High-Density Foam 166
28 Portland Cement Concrete Inlay or Overlay 169
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 173
30 Longitudinal Joint and Crack Patching 176
31 Concrete Mix Design - Department Provided 178
32 Station Numbers in Pavements or Overlays 179
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

Town of Cortland
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

Delete Article 1030.06(d)(1) of the Standard Specifications. 

Revise Article 1030.09(g)(3) of the Standard Specifications to read: 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

Revise Article 1030.09(h)(2) of the Standard Specifications to read: 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

Density Verification Method 
 Cores 

Nuclear Density Gauge (Correlated when 
paving  3,000 tons per mixture) 

Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m)
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density
testing interval, the length of the day’s paving will be the interval for that day.  The
density testing interval for mixtures used for patching will be 50 patches with a
minimum of one test per mixture per project.

If core testing is the density verification method, the Engineer will witness the 
Contractor coring, and secure and take possession of all density samples at the 

X
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

If nuclear density gauge testing is the density verification method, the Engineer will 
conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

A density verification test will be the result of a single core or the average of the nuclear 
density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample. Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 



BDE SPECIAL PROVISIONS 
For the January 16 and February 27, 2026 Lettings 

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).   

File Name # Special Provision Title Effective Revised  
80099 1 Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
80274 2 Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
80192 3 Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023 
80173 4 Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
80426 5 Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
80475 6 Bridge Deck Concrete Overlays Jan. 1, 2026 

* 80241 7 Bridge Demolition Debris July 1, 2009 
* 5053I 8 Building Removal Sept. 1, 1990 Aug. 1, 2022 
* 5026I 9 Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

80460 10 Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025 Jan. 1, 2026 
80384 11 Compensable Delay Costs June 2, 2017 April 1, 2019 

* 80198 12 Completion Date (via calendar days) April 1, 2008 
* 80199 13 Completion Date (via calendar days) Plus Working Days April 1, 2008 

80461 14 Concrete Barrier Jan. 1, 2025 
80453 15 Concrete Sealer Nov. 1, 2023 
80261 16 Construction Air Quality – Diesel Retrofit June 1, 2010 Jan. 1, 2025 
80476 17 Deck Slab Repair Jan. 1, 2026 

* 80029 18 Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025 
80467 19 Erosion Control Blanket Aug. 1, 2025 
80229 20 Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
80452 21 Full Lane Sealant Waterproofing System Nov. 1, 2023 
80433 22 Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
80471 23 Guardrail Nov. 1, 2025 
80472 24 High Friction Surface Treatment Nov. 1, 2025 
80456 25 Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2026 
80446 26 Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
80438 27 Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
80477 28 Longitudinal Tining Jan. 1, 2026 
80450 29 Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 Aug. 1, 2025 
80478 30 Modified Longitudinal Construction Joint Jan. 1, 2026 
80464 31 Pavement Marking April. 1, 2025 Nov. 1, 2025 
80468 32 Pavement Patching Aug. 1, 2025 
80441 33 Performance Graded Asphalt Binder Jan. 1, 2023 
80459 34 Preformed Plastic Pavement Marking June 2, 2024 

* 3426I 35 Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
80473 36 Raised Reflective Pavement Markers Nov. 1, 2025 
80455 37 Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
80474 38 Residential Driveway Temporary Signal Nov. 1, 2025 
80445 39 Seeding Nov. 1, 2022 
80457 40 Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
80462 41 Sign Panels and Appurtenances Jan. 1, 2025 Jan. 1, 2026 
80479 42 Sinusoidal Rumble Strips Jan. 1, 2026 
80469 43 Slope Wall Aug. 1, 2025 
80448 44 Source of Supply and Quality Requirements Jan. 2, 2023 Jan. 1, 2026 
80340 45 Speed Display Trailer April 2, 2014 Jan. 1, 2022 
80127 46 Steel Cost Adjustment April 2, 2004 Nov. 1, 2025 
80480 47 Structural Repair of Concrete Jan. 1, 2026 
80397 48 Subcontractor and DBE Payment Reporting April 2, 2018 
80391 49 Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
80463 50 Submission of Bidders List Information Jan. 2, 2025 Mar. 2, 2025 
80437 51 Submission of Payroll Records April 1, 2021 Nov. 2, 2023 

X
X

X



80435 52 Surface Testing of Pavements – IRI Jan. 1, 2021 Jan. 1, 2023 
80465 53 Surveying Services April 1, 2025 
80481 54 Temporary Concrete Barrier Jan. 1, 2026 
80466 55 Temporary Rumble Strips April 1, 2025 
80470 56 Traffic Signal Backplate Aug. 1, 2025 

* 20338 57 Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
80429 58 Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
80439 59 Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
80458 60 Waterproofing Membrane System Aug. 1, 2024 
80302 61 Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025 
80454 62 Wood Sign Support Nov. 1, 2023 
80427 63 Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2026 

* 80071 64  Working Days Jan. 1, 2002 

Highlighted items indicate a new or revised special provision for the letting. 

An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.  
The Project Coordination and Implementation Section will then include the information in the applicable special provision. 

The following special provisions are in the 2026 Supplemental Specifications and Recurring Special Provisions. 

File Name Special Provision Title New Location(s) Effective Revised 
80447 Grading and Shaping Ditches Articles 214.03 & 214.04 Jan. 1, 2023 

X
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details (sht. 3)

Temporary Rumble Strips 

Channelizing Barricade (sht. 1) & 

Updated Detectable Pedstrian1-1-26

Strip Detail (sht. 3).

Updated Temporary Rumble



NEXT X MILES

CONSTRUCTION

ROAD

CONSTRUCTION

END

(IF SPECIFIED)

SIGN

STOP SLOW
  END

  WORK ZONE

  SPEED LIMIT

MINIMUM

$XXX FINE

LIMIT

SPEED

XX

ZONE

WORK

ENFORCED

PHOTO

(1.8 m - 3.6 m)

6' - 12'

FRONT SIDE REVERSE SIDE

(
1
0
0
)

4

(
1
2
5
)

5

(600)

24

(125)

5

(175)

7

(400)

16

(
1
7
5
)

7

(
1
2
5
)

5

(
6
0
0
)

2
4

(600 - 3 m)

24 - 10'

m
in

.

8
' 
(2

.4
 m

)

(1
.8

 m
 -

 2
.1

 m
)

6
' 
-
 7

'

R2-1-3648

R2-I106p-3618

G20-I104(0)-6036 G20-I105(0)-6024

W12-I103-4848

XX'-XX" width and X miles are variable.

G20-I103-6036

POST MOUNTED SIGNS

SIGNS ON TEMPORARY SUPPORTS

HIGH LEVEL WARNING DEVICE

WIDTH RESTRICTION SIGN

FLAGGER TRAFFIC CONTROL SIGN

SPEED ZONE SIGNS

HIGHWAY CONSTRUCTION

WORK LIMIT SIGNING

E
d

g
e
 o

f 
p

a
v

e
m

e
n

t

**

(if required)

Warning light

wood post

Metal or

6' (1.8 m) urban

4' (1.2 m) rural

embedment

5' (1.5 m) min.

of pavement

Elevation of edge

7' (2.1 m) min. urban

5' (1.5 m) min. rural

edge of the paved shoulder.

face of curb or 6' (1.8 m) to the outside

this dimension shall  be 24 (600) to the

When curb or paved shoulder are present**

of curb

or face

pavement

Edge of

of pavement

Elevation of edge

completely above the devices.

shall be sufficient to be seen

behind other devices, the height

be 5' (1.5 m) min.  If located

four days, this dimension shall

When work operations exceed

m
in

. 
*
*
*

1
2

 (
3

0
0

)

Orange flags

18x18 (450x450)

lane highways.

Dual sign displays shall be utilized on multi-

 

within 2 miles (3200 m).

the end of the job unless another job is

END CONSTRUCTION sign shall be erected at

 

ject limits.

be placed 500' (150 m) in advance of pro-

ROAD CONSTRUCTION NEXT X MILES sign shall

 

2 miles (3200 m) or more in length.

This signing is required for all projects 

W21-Ill5(0)-3618

R10-I108p-3618 ****

or as allowed by District Operations.

Sign assembly as shown on Standards

above sign assembly is used.

This sign shall be used when the

under the juristiction of the State.

R10-I108p shall only be used along roadways

8 (200) Federal series C

(15)

32
19

  (513)

20 2
1

7 (180) Federal series B

R
.(4
0
)

2
1

1

(
9

0
)

2
1

 3

***

****

"'-
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ROAD

CLOSED

ROAD CLOSED

TO

THRU TRAFFIC

ROAD CLOSED

TO

THRU TRAFFIC

min.

4' (1.2 m) min.

5' (1.5 m)

m
in

.

(
6
0
0
)

2
4

m
in

.

6
' 
(1

.8
 m

)

m
in

.

7
' 
(2

.1
 m

)

m
in

.

3
0

 (
7

5
0

)

m
in

.

4
' 
(1

.2
 m

)

m
in

.

7
' 
(2

.1
 m

)

min.

8' (2.4 m)

1
0

0
' 
(3

0
 m

) 
m

a
x

.

3
0
' 
(9

.1
 m

) 
m
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.

ARROW BOARDS

TYPE III BARRICADES CLOSING A ROAD

TYPICAL APPLICATIONS OF

MOUNTED

TRAILER

TYPE C

MOUNTED

ROOF OR TRAILER

TYPE B

MOUNTED

ROOF

TYPE A

min.

12 (300)

min.

12 (300)

R11-4

Pavement

flasher

Type A

ROAD CLOSED TO THRU TRAFFIC

ROAD CLOSED TO ALL TRAFFIC

on the back side of the barricades.

Reflectorized striping may be omitted

Pavement

shoulder

Edge of

R11-2flasher

Type A
max.

6 (150)

max.

6 (150)

max.

6 (150)

(7.5 m)

25'

TEMPORARY RUMBLE STRIPS

TYPICAL INSTALLATION

(7.5 m)

25'

(60 m) ±

200'

(1.5 m)

5'

both sides of the barricades.

Reflectorized striping shall appear on

or MASH temporary sign support  directly in front of the barricade.

or  MASH is not available, the sign may be mounted on an NCHRP 350 

If a Type III barricade with an attached sign panel which meets NCHRP 350 

Edgeline

Centerline

max.

6 (150)

max.

6 (150)

MULTI-LANE HIGHWAYS

(7.5 m)

25'

(60 m) ±

200'

TWO-LANE HIGHWAYS

(60 m) ±

200'
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